STATE OF CALIFORNIA BID SUMMARY DEPARTMENT
BID OPENING DATE 05/15/01 IN EL DORADO COUNTY NEAR
CONTRACT NUMBER 03-366404 PLACERVILLE FROM 3.0 KM EAST OF

TOTAL NUMBER OF WORKING DAYS

B1D245
PAGE 1
05/16/01
CONTRACT CODE "A *
174 CONTRACT ITEMS

OF TRANSPORTATION

FEDERAL AID ACNH-PO50-(105)E

200
PERCENT OVER EST 2.12

916 386-6800
00000008
FAX 916 386-2392

831 724-1011

LOCATION 03-ED-50-22.8/R28.9 NEWTOWN ROAD OVERCROSSING TO 0.2 KM
EAST OF SAWMILL ROAD UNDERCROSSING
WIDEN EXISTING HIGHWAY
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
PROPOSALS 1SSUED 25 FUND TOTAL  HA22 17,027,000
NUMBER OF BIDDERS 2 ENGINEERS EST 15,342,763.00 AMOUNT OVER  324,750.00
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 15,667,513.00 1 TEICHERT CONSTRUCTION
P O BOX 15144
SACRAMENTO CA 95851
2 16,183,431.50 2 GRANITE CONSTRUCTION COMPANY

P O BOX 50085
WATSONVILLE CA 95077-5085

00000089
FAX 831 768-4021



BIDDER

03-366404
03-ED-50-22
05/15/01

ID NAME AND ADDRESS

B1D245
SUMMARY OF REMAINING BIDDERS PAGE 2
05/16/01
LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

A C DIKE COMPANY
LINCOLN CA

BENCO ENGINEERING

ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA
CONSTRUCTION AREA SIGNS
NEWCASTLE CA

HYDRO TECH INC

FERNLEY NV

LOWNER ENTERPRISES
DIAMOND SPRINGS CA
PACIFIC EXCAVATION

ELK GROVE CA

SHELBYS

LOOMIS CA

UBACON CONSTRUCTION
DIAMOND SPRINGS CA

ASPHALT CONCRETE DIKE

BRIDGES AND RETAINING WALL

GUARD RAIL AND FENCING

STRIPING

ROADSIDE SIGNS, MARKERS AND CONSTRUCTION AREA SIGNS
PIPE LINER (PARTIAL)

CLEARING, GRUBING, DUFF AND REMOVE FENCE

ELECTRICAL

EROSION CONTROL

MEDIAN, CONCRETE BARRIER, CONCRETE AND GLARE SCREEN



03-366404 B1D245

03-ED-50-22 SUMMARY OF REMAINING BIDDERS PAGE 3
05/15/01 05/16/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 BENCO CONTRACTING BRIDGE AND WALLS (PARTIAL)

ELK GROVE CA

CENTRAL FENCE FENCING

SACRAMENTO CA

CONSTRUCTION AREA SIGNS INC CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
NEWCASTLE CA

HYDRO TECH PIPE LINERS AND ABANDON CULVERTS (PARTIAL)
FERNLEY NV

KENTS OIL SERVICE PAVING FABRIC

STOCKTON CA

LINEAR OPTIONS STRIPING

MENLO PARK CA

M B I INC METAL BEAM GUARD RAIL AND BARRIER RAIL
LIVERMORE CA

PACIFIC EXCAVATION ELECTRICAL

ELK GROVE CA

SELBYS EROSION CONTROL

LOOMIS CA

SOIL ENTERPRISES CLEARING AND GRUBING (PARTIAL)

BRENTWOOD CA

VICKERS SAWCUT (PARTIAL)

NORTH SACRAMENTO CA



03-366404 B1D245

03-ED-50-22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/15/01 05/16/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

1 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 7,500.00* 7,500.00

2 070018 TIME-RELATED OVERHEAD WDAY 200 1,500.00 300,000.00

3 071301 TEMPORARY FENCE M 230 20.00 4,600.00

4 072006 TEMPORARY SUPPORT LS LUMP SUM 37,500.00* 37,500.00

5 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 5,000.00* 5,000.00

PREVENTION PLAN

6 074020 WATER POLLUTION CONTROL LS LUMP SUM 10,000.00* 10,000.00

7 074029 TEMPORARY SILT FENCE M 3,450 11.00 37,950.00

8 074030 TEMPORARY STRAW BALE EA 140 30.00 4,200.00

9 020740 TEMPORARY SANDBAG HEADWALL EA 1 8,000.00 8,000.00
10 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 15,000.00* 15,000.00
11 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 260,000.00* 260,000.00
12 (S) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 8,490 1.00 8,490.00
13 (S) 020741 TRAFFIC PLASTIC DRUM EA 150 60.00 9,000.00
14 (S) 121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 4 1,500.00 6,000.00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 50,000.00* 50,000.00
16 (S) 129000 TEMPORARY RAILING (TYPE K) M 2,130 38.00 80,940.00
17 (S) 129100 TEMPORARY CRASH CUSHION MODULE EA 92 250.00 23,000.00
18 020742 REMOVE HEADLIGHT GLARE SCREEN M 1,800 10.00 18,000.00

(EXPANDED METAL LOUVER)

19 150206 ABANDON CULVERT EA 6 2,000.00 12,000.00
20 150605 REMOVE FENCE M 9,410 5.00 47,050.00
21 150615 REMOVE ENTRANCE TAPER EA 3 400.00 1,200.00
22 150620 REMOVE GATE EA 4 300.00 1,200.00
23 150662 REMOVE METAL BEAM GUARD RAILING M 640 15.00 9,600.00
24 150668 REMOVE FLARED END SECTION EA 12 400.00 4,800.00
25 150710 REMOVE TRAFFIC STRIPE M 3,660 2.10 7,686.00
26 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 34 23.00 782.00
27 150771 REMOVE ASPHALT CONCRETE DIKE M 8,460 3.00 25,380.00
28 150805 REMOVE CULVERT M 340 110.00 37,400.00
29 150820 REMOVE [INLET EA 32 1,200.00 38,400.00
30 150821 REMOVE HEADWALL EA 3 1,600.00 4,800.00
31 150823 REMOVE DOWNDRAIN EA 4 900.00 3,600.00
32 150857 REMOVE ASPHALT CONCRETE SURFACING M2 323 20.00 6,460.00
33 151270 SALVAGE METAL BRIDGE RAILING M 34 25.00 850.00
34 152039 RELAY ENTRANCE TAPER EA 8 800.00 6,400.00
35 020743 SALVAGE TRAIL MARKER EA 3 1,000.00 3,000.00

36 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 22 170.00 3,740.00



03-366404 B1D245

03-ED-50-22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/15/01 05/16/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
37 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 6 210.00 1,260.00
38 152430 ADJUST INLET EA 22 1,300.00 28,600.00
39 152436 ADJUST DOWNDRAIN EA 2 2,000.00 4,000.00
40 152555 ADJUST SLOTTED DRAIN TO GRADE M 410 95.00 38,950.00
41 152594 MODIFY ELECTRICAL EQUIPMENT LS LUMP SUM 38,000.00* 38,000.00
42 020744 450 MM PIPELINER (FOLD AND FORM) M 220 800.00 176,000.00
43 020745 600 MM PIPELINER (FOLD AND FORM) M 220 1,000.00 220,000.00
a4 020746 750 MM PIPERLINER (FOLD AND FORM) M 90 1,200.00 108,000.00
45 152666 400 MM PLASTIC PIPE-LINER M 280 350.00 98,000.00
46 020747 550 MM PLASTIC PIPE-LINER M 160 330.00 52,800.00
47 020748 650 MM PLASTIC PIPE-LINER M 120 440.00 52,800.00
48 020749 800 MM PLASTIC PIPE-LINER M 51 550.00 28,050.00
49 020750 950 MM PLASTIC PIPE-LINER M 89 740.00 65,860.00
50 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,870 6.50 12,155.00
(30 MM MAXIMUM)
51 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 18,700 6.50 121,550.00
(60 MM MAXIMUM)
52 (S) 020751 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8,540 8.00 68,320.00
(105 MM MAXIMUM)
53 153215 REMOVE CONCRETE (CURB AND GUTTER) M 1,220 11.00 13,420.00
54 153223 REMOVE UNSOUND CONCRETE M3 5 4,000.00 20,000.00
55 153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 323 25.00 8,075.00
56 153229 REMOVE CONCRETE BARRIER (TYPE K) M 3,470 15.00 52,050.00
57 153230 REMOVE CONCRETE BARRIER (TYPE 50) M 1,880 30.00 56,400.00
58 155003 CAP INLET EA 1 1,800.00 1,800.00
59 020752 REMOVE CRASH CUSHION (TYPE G.R.E.A.T.) EA 1 1,000.00 1,000.00
60 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS LUMP SUM 22,500.00* 22,500.00
61 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS LUMP SUM 64,500.00* 64,500.00
62 160101 CLEARING AND GRUBBING LS LUMP SUM 216,000.00* 216,000.00
63 190101 ROADWAY EXCAVATION M3 15,400 13.00 200,200.00
64 190185 SHOULDER BACKING STA 97 320.00 31,040.00
65 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 51 700.00 35,700.00
66 (F) 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 2,515 35.00 88,025.00
67 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 25 500.00 12,500.00
68 193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 11 1,000.00 11,000.00
69 (F) 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1,742 70.00 121,940.00
70 193114 SAND BACKFILL M3 47 85.00 3,995.00

71 198001 IMPORTED BORROW M3 31,500 14.00 441,000.00



03-366404 B1D245

03-ED-50-22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/15/01 05/16/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
72 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 520 56.00 29,120.00
73 (S) 202007 DUFF M2 31,500 1.50 47,250.00
74 (S) 203003 STRAW (EROSION CONTROL) TONN 20 350.00 7,000.00
75 (S) 203014 FIBER (EROSION CONTROL) KG 3,400 .50 1,700.00
76 (S) 203024 COMPOST (EROSION CONTROL) KG 21,500 .30 6,450.00
77 (S) 203045 PURE LIVE SEED (EROSION CONTROL) KG 150 80.00 12,000.00
78 (S) 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 8,500 1.00 8,500.00
79 (S) 203061 STABILIZING EMULSION (EROSION CONTROL) KG 770 2.00 1,540.00
80 260201 CLASS 2 AGGREGATE BASE M3 18,300 56.00 1,024,800.00
81 260210 AGGREGATE BASE (APPROACH SLAB) M3 26 450.00 11,700.00
82 390115 ASPHALT CONCRETE (BRIDGE) TONN 39 60.00 2,340.00
83 390145 REPLACE ASPHALT CONCRETE SURFACING M3 72 220.00 15,840.00
84 390152 ASPHALT CONCRETE TONN 82,500 61.00 5,032,500.00
85 393001 PAVEMENT REINFORCING FABRIC M2 23,600 1.75 41,300.00
86 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 330 65.00 21,450.00
AREA)
87 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 4,650 3.00 13,950.00
88 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 8,120 3.00 24,360.00
89 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 930 3.00 2,790.00
90 020753 RUMBLE STRIP (GROUND-IN) STA 340 125.00 42,500.00
91 (S) 490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 202 500.00 101,000.00
PILING
92 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 5 1,000.00 5,000.00
93 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 150 1,200.00 180,000.00
94 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 775 550.00 426,250.00
95 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB M3 258 700.00 180,600.00
(TYPE R)
96 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 120 1,900.00 228,000.00
97 510800 PAVING NOTCH EXTENSION M3 6 4,000.00 24,000.00
98 (F) 020754 RANDOM WIDTH WEATHERED PLANK M2 952 60.00 57,120.00
TEXTURE
99 511106 DRILL AND BOND DOWEL M 14 150.00 2,100.00
100 511124 RAPID SETTING CONCRETE (PATCH) M3 5 3,100.00 15,500.00
101 (SF)512354 FURNISH PRECAST PRESTRESSED CONCRETE M2 165 430.00 70,950.00
SLAB (TYPE SIV)
102 (S) 512510 ERECT PRECAST PRESTRESSED CONCRETE DECK EA 12 1,500.00 18,000.00
UNIT
103 048472 FURNISH CONDUCTIVE POLYESTER M3 10 6,300.00 63,000.00

CONCRETE OVERLAY



03-366404 B1D245

03-ED-50-22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/15/01 05/16/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

104 (F) 048473 PLACE CONDUCTIVE POLYESTER M2 323 350.00 113,050.00
CONCRETE OVERLAY

105 (S) 519120 JOINT SEAL (MR 15 MM) M 96 150.00 14,400.00

106 (SF)520102 BAR REINFORCING STEEL (BRIDGE) KG 6,800 2.00 13,600.00

107 (SF)520103 BAR REINFORCING STEEL (RETAINING WALL) KG 23,140 3.00 69,420.00

108 (SF)520110 BAR REINFORCING STEEL (EPOXY COATED) KG 13,945 2.00 27,890.00
(BRIDGE)

109 566011 ROADSIDE SIGN - ONE POST EA 25 190.00 4,750.00

110 020755 ROADSIDE SIGN (BARRIER MOUNTED) EA 4 900.00 3,600.00

111 620909 450 MM ALTERNATIVE PIPE CULVERT M 1,350 175.00 236,250.00

112 620913 600 MM ALTERNATIVE PIPE CULVERT M 7 300.00 2,100.00

113 664004 200 MM CORRUGATED STEEL PIPE M 28 550.00 15,400.00
(2.01 MM THICK)

114 664010 300 MM CORRUGATED STEEL PIPE M 110 210.00 23,100.00
(2.01 MM THICK)

115 664015 450 MM CORRUGATED STEEL PIPE M 230 560.00 128,800.00
(2.01 MM THICK)

116 664020 600 MM CORRUGATED STEEL PIPE M 42 500.00 21,000.00
(2.01 MM THICK)

117 664028 750 MM CORRUGATED STEEL PIPE M 4 750.00 3,000.00
(2.01 MM THICK)

118 664033 900 MM CORRUGATED STEEL PIPE M 4 2,200.00 8,800.00
(2.01 MM THICK)

119 664038 1050 MM CORRUGATED STEEL PIPE M 12 1,400.00 16,800.00
(2.01 MM THICK)

120 665833 450 MM BITUMINOUS COATED SLOTTED M 1,140 280.00 319,200.00
CORRUGATED STEEL PIPE (2.01 MM THICK)

121 680933 200 MM PERFORATED PLASTIC M 280 185.00 51,800.00
PIPE UNDERDRAIN

122 690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 26 280.00 7,280.00
(2.01 MM THICK)

123 690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 39 500.00 19,500.00
(2.01 MM THICK)

124 690170 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 12 450.00 5,400.00
(2.01 MM THICK)

125 692088 300 MM ENTRANCE TAPER EA 6 550.00 3,300.00

126 692090 450 MM ENTRANCE TAPER EA 1 700.00 700.00

127 692245 300 MM DOWNDRAIN SLIP JOINT EA 1 800.00 800.00



03-366404 B1D245

03-ED-50-22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/15/01 05/16/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
128 692383 300 MM ANCHOR ASSEMBLY EA 2 1,600.00 3,200.00
129 692385 450 MM ANCHOR ASSEMBLY EA 1 1,800.00 1,800.00
130 692386 600 MM ANCHOR ASSEMBLY EA 1 2,000.00 2,000.00
131 692388 900 MM ANCHOR ASSEMBLY EA 1 5,500.00 5,500.00
132 705044 450 MM STEEL FLARED END SECTION EA 11 450.00 4,950.00
133 705045 600 MM STEEL FLARED END SECTION EA 3 550.00 1,650.00
134 705047 750 MM STEEL FLARED END SECTION EA 1 800.00 800.00
135 705048 900 MM STEEL FLARED END SECTION EA 1 1,100.00 1,100.00
136 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 90 125.00 11,250.00
137 729010 ROCK SLOPE PROTECTION FABRIC M2 320 15.00 4,800.00
138 731502 MINOR CONCRETE (MISCELLANEOUS M3 37 1,000.00 37,000.00

CONSTRUCTION)

139 (SF)750001 MISCELLANEOUS IRON AND STEEL KG 12,609 5.00 63,045.00
140 (SF)750501 MISCELLANEOUS METAL (BRIDGE) KG 1,125 20.00 22,500.00
141 (S) 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 10,500 33.00 346,500.00
142 (S) 801274 4.9 M WIRE MESH GATE EA 4 1,000.00 4,000.00
143 020756 CONCRETE BARRIER MARKER (NON-IMPACTABLE) EA 420 7.00 2,940.00
144 820108 DELINEATOR (CLASS 2) EA 83 35.00 2,905.00
145 820141 OBJECT MARKER (TYPE K-1) EA 3 35.00 105.00
146 820151 OBJECT MARKER (TYPE L-1) EA 5 35.00 175.00
147 (S) 832003 METAL BEAM GUARD RAILING (WOOD POST) M 1,370 43.00 58,910.00
148 (F) 048474 CONCRETE BARRIER TYPE 50 A (MODIFY) M 27 280.00 7,560.00
149 (S) 839512 CONCRETE HEADLIGHT GLARE SCREEN M 1,800 55.00 99,000.00
150 (S) 839521 CABLE RAILING M 170 28.00 4,760.00
151 (S) 839559 TERMINAL SYSTEM (TYPE ET) EA 7 2,700.00 18,900.00
152 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 5 2,100.00 10,500.00
153 (S) 839566 TERMINAL SYSTEM (TYPE CAT) EA 1 5,000.00 5,000.00
154 (S) 839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 1 500.00 500.00
155 (S) 839601 CRASH CUSHION (TYPE CAT) EA 3 5,000.00 15,000.00
156 (S) 839602 CRASH CUSHION (TYPE CAT) BACKUP EA 3 300.00 900.00
157 839701 CONCRETE BARRIER (TYPE 60) M 2,600 108.00 280,800.00
158 839703 CONCRETE BARRIER (TYPE 60C) M 3,470 125.00 433,750.00
159 839704 CONCRETE BARRIER (TYPE 60D) M 330 130.00 42,900.00
160 (F) 839720 CONCRETE BARRIER (TYPE 732) M 34 250.00 8,500.00
161 839721 CONCRETE BARRIER (TYPE 732A) M 160 210.00 33,600.00
162 (F) 839725 CONCRETE BARRIER (TYPE 736) M 85 350.00 29,750.00
163 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 640 38.00 24,320.00
164 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE M 40,100 .30 12,030.00

(SPRAYABLE)
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03-ED-50-22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/15/01 05/16/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
165 (S) 020757 200 MM THERMOPLASTIC TRAFFIC STRIPE M 3,070 5.50 16,885.00
(RECESSED)
166 (S) 020758 100 MM THERMOPLASTIC TRAFFIC STRIPE M 350 3.00 1,050.00
(RECESSED, BROKEN 3.66 M - 0.92 M)
167 (S) 020759 100 MM THERMOPLASTIC TRAFFIC STRIPE M 250 3.00 750.00
(RECESSED, BROKEN 5.18 M - 2.14 M)
168 (S) 840573 100 MM THERMOPLASTIC TRAFFIC STRIPE M 19,600 3.00 58,800.00
(RECESSED, BROKEN 10.98 M - 3.66 M)
169 (S) 020760 DETECTOR LOOP (MODIFY) LS LUMP SUM 20,000.00* 20,000.00
170 (S) 048475 ELECTRICAL AND INSTRUMENTAL WORK LS LUMP SUM 43,000.00* 43,000.00
171 (S) 861503 MODIFY LIGHTING LS LUMP SUM 200,000.00* 200,000.00
172 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00
173 021425 HIGHWAY POST MARKER EA 16 35.00 560.00
174 999990 MOBIL1ZATION LS LUMP SUM 1,280,000.00* 1,280,000.00

TOTAL 15,667,513.00



ITEM|

OCO~NOUAWNE

03-366404

03-ED-50-22

05/15/01

45.
5,000.
10,000.
415,000.

100.
800.
75,000.
40.
600.
8.
2,500.
5.
200.
300.
24.
240.
1.

20.
10.
35.

9500.00
500000.00
3450.00
35000.00
6500.00
5000.00
31050.00
6300.00
5000.00
10000.00
415000.00
2547.00
15000.00
3200.00
75000.00
85200.00
55200.00
14400.00
15000.00
47050.00
600.00
1200.00
15360.00
2880.00
5490.00
680.00
84600.00
11900.00
11200.00
1500.00
2400.00
11305.00
1190.00
3200.00
750.00
3850.00
1200.00
22000.00
2000.00

SUMMARY

OF

REMAINING

BIDDERS

B1D245
PAGE 10
05/16/01
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03-ED-50-22 SUMMARY OF REMAINING BIDDERS PAGE 11
05/15/01 05/16/01

I _______________________________
ITEM| SECOND

I BID AMOUNT

I _______________________________
40 | 80.00 32800.00
a1 | 54,000.00* 54000.00
42 | 720.00 158400.00
43 | 890.00 195800.00
a4 | 1,040.00 93600.00
45 | 320.00 89600.00
46 | 300.00 48000.00
47 | 395.00 47400.00
48 | 490.00 24990.00
49 | 660.00 58740.00
50 | 13.00 24310.00
51 | 3.50 65450.00
52 | 7.00 59780.00
53 | 40.00 48800.00
54 | 4,000.00 20000.00
55 | 62.00 20026.00
56 | 18.00 62460.00
57 | 30.00 56400.00
58 | 600.00 600.00
59 | 2,500.00 2500.00
60 | 22,500.00* 22500.00
61 | 64,500.00* 64500.00
62 | 216,000.00*  216000.00
63 | 45.00 693000.00
64 | 500.00 48500.00
65 | 700.00 35700.00
66 | 50.00 125750.00
67 | 500.00 12500.00
68 | 230.00 2530.00
69 | 50.00 87100.00
70 | 10.00 470.00
71 | 24.00 75600000
72 | 48.00 24960.00
73 | .70 22050.00
74 | 350.00 7000.00
75 | .40 1360.00
76 | .30 6450.00
77 | 75.00 11250.00
78 | .70 5950.00



ITEM|

110
111
112
113
114
115
116
117

03-366404
03-ED-50-22
05/15/01

SECOND

AMOUNT

350.

1155.00
1281000.00
10400.00
9750.00
11520.00
4372500.00
47200.00
75900.00
6975.00
14210.00
2790.00
34000.00
121200.00
4000.00
195000.00
426250.00
196080.00
216000.00
30000.00
61880.00
1260.00
15750.00
74250.00
18600.00
60000.00
113050.00
14400.00
13600.00
69420.00
41835.00
5000.00
3600.00
202500.00
2030.00
8400.00
33550.00
71300.00
14280.00
1400.00

SUMMARY

OF

REMAINING

BIDDERS

B1D245
PAGE 12
05/16/01
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

03-366404
03-ED-50-22
05/15/01

SECOND

AMOUNT

420.
550.
740.
350.

700.
20.
900.

30.
90.
30.
55.
340.
50.
40.
2,500.
2,000.
5,600.
700.
6,100.
500.

1600.00
6000.00
250800.00
53200.00
4550.00
7020.00
2400.00
3600.00
700.00
600.00
900.00
450.00
500.00
510.00
4400.00
1260.00
550.00
740.00
31500.00
320.00
25900.00
18913.50
22500.00
346500.00
3600.00
2520.00
2490.00
270.00
150.00
75350.00
9180.00
90000.00
6800.00
17500.00
10000.00
5600.00
700.00
18300.00
1500.00
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I _______________________________
ITEM] SECOND

I BID AMOUNT

I _______________________________
157 | 110.00 286000.00
158 | 122.00 423340.00
159 | 110.00 36300.00
160 | 230.00 7820.00
161 | 200.00 32000.00
162 | 300.00 25500.00
163 | 24.00 15360.00
164 | .40 16040.00
165 | 7.00 21490.00
166 | 3.00 1050.00
167 | 2.70 675.00
168 | 2.70 52920.00
169 | 6,000.00% 6000.00
170 | 95,000.00* 95000.00
171 | 205,000.00*  205000.00
172 | .00* 0.00
173 | 100.00 1600.00
174 | 1,216,000.00*  1216000.00

TOT 16,183,431.50



